
 
 

 
 
 

 

IMMOKALEE WATER AND SEWER DISTRICT 

ITB No. FY 2025-02 
Clay Sewer Pipe Lining Project 

PRE-BID MEETING AGENDA 
Thursday, February 13, 2025, at 1:00 PM  

IWSD Board Room 
1020 Sanitation Road, Immokalee, FL 34142 

 

1) Introductions and Reminders 

• The pre-bid meeting is MANDATORY, and you must sign in to be eligible to bid.  

• All questions must be directed to Armando Reyes via email at 
ArmandoReyes@immokaleewatersewer.com using “Question re: ITB # FY2025-02 Clay Sewer Pipe 
Lining Project” as the subject line.  

• The deadline for submitting all questions is 4:00 P.M. on February 20, 2025. Questions received after 
the deadline will not be answered. All responses to questions and addenda will be posted on the 
District’s website and DemandStar.  

• The District will select a contractor according to the process described in the ITB Package. The 
deadline to submit a response is March 6, 2025, at 10:00 A.M. Responses received after the deadline 
will not be accepted.  

 

• Bid Award is anticipated to be approved by the Board at the April 2, 2025, Board Meeting at 3:30 
PM. 

 

2) Project Overview & Site Walk  

• Project Overview 

➢ Upgrade approximately 10,000 LF of 8” Clay Sewer Pipe, approximately 192 4” or 6” sewer service 
laterals using cured in place pipe lining (CIPP) methodology 

➢ Location of Work is Farm Worker Village Section A and B, located at 1800 Farm Worker Way, 
Immokalee, FL 34142 

➢ Project Substantially Completion within 60 business days and Final Completion within 90 days of 
issuance of the Notice to Proceed 

➢ Project is funded through a Community Development Block Grant (CDBG) by Collier County. 
Bidders should review the grant funding requirements contained in the ITB package. 

 



Clay Sewer Pipe Lining Project Pre-Bid Agenda 
Page 2 

 

 
  
 

➢ This project will be fully funded by the grant and the bid must cover the entire project not to 
exceed the grant award amount of $1,263,000.00. 

 

• Farm Workers Village A Section Map 

 

• Farm Worker Village B Section Map 
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2) MOT 

• Comply with Collier County and FDOT requirements 

 

3) Coordination 

• Coordinate all work with Armando Reyes 

• Contractor to coordinate with IWSD to avoid conflicts and disruptions to wastewater collection 
system operations 

• Contractor to work with IWSD to keep residents informed about project and provide adequate 
advance notice for any temporary disruptions in service 

 

4) Work Hours Window 

• 7AM to 5PM Monday through Friday 

 

5) Reminders 

• The deadline for submitting all questions is 4:00 P.M. on Thursday, February 20, 2025 

• The deadline to submit a response is March 6, 2025, at 10:00 A.M.  
 

6) Questions  

• Addenda are currently posted with responses on IWSD website and DemandStar. 
 

7) Adjourn 

 


