Construction Contract for ITB FY2026-01
Wastewater Treatment Plant Reuse/Reclaimed Water Treatment Facility - Rebid

This Contract is made and entered into by and between the Immokalee Water and Sewer
District ("District” or “Owner”), a Florida independent special District, whose address is 1020
Sanitation Road, Immokalee Florida, 34142, and , a
Florida corporation (“Contractor”), whose address is (the
“Contract”). The Contractor and the District agree as follows:

Article 1. Incorporated Documents
The following documents are incorporated and are part of this Contract:

Exhibit A — Scope of Work

Exhibit B — Bid Form with acknowledgement of all Addenda.

Exhibit C — Performance and Payment Bond Form

Exhibit D — Bond and Insurance Requirements

Exhibit E — District Resolution 2015-04 adopting Travel Policy

Exhibit F — E-Verify Affidavit

Exhibit G — Human Trafficking Affidavit

Exhibit H — State of Florida Department of Environmental Protection, Standard Grant
Agreement, Agreement Number: LPA0544 (“LPA0544 Agreement”)

e Other documents which may be delivered or issued on or after the Effective Date of
the Contract including the: Notice to Proceed, Work Change Directives, Change
Orders, and Field Orders.

Article 2. The Work

This project involves installation of a new water reclamation facility at the District's Wastewater
Treatment Plant located at 140 White Way, Immokalee, FL. The Project consists of procurement
and installation of two (2) disk filters to provide non-potable public access reuse water. The design
includes two (2) new disk filters with additional space for a future third filter. Other components
of the project/scope of work include equipment foundations, piping, bypass pumping, inline mixer
Alternate), electrical, lighting, controls and panels, and other associated equipment. Filter design
by Veolia Hydrotech. Contractor shall perform the work in compliance with this Contract and all
contract documents including but not limited to the Signed and Sealed Plans and Technical
Specifications. The site of the work is at the District's Wastewater Treatment Plant located at 140
White Way, Immokalee, FL 34142.

Article 3. Contract Times
A. Contract Times.
This contract is in full force and effect upon execution by District and will remain in

effect until final inspection and final payment by the District unless earlier terminated as
provided in this Contract. The Work will be substantially complete within three-hundred
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sixty- five (365) calendar Days after the Notice to Proceed (NTP) is issued. The District
intends to issue the NTP within seven (7) business days after contract execution. Final
Completion will be three hundred ninety-five (395) calendar days after contract
execution.

B. Calculation of Days.

“Day” or “day” means calendar day unless otherwise specifically defined. “Business Day”
means any day other than a Saturday, Sunday, or legal holiday on which the State of
Florida is open for business to the public.

C. Liguidated Damages.

Contractor and The District recognize that time is of the essence in the performance of
the Contract, and that The District will incur damages if Contractor does not complete
the Work according to the times provided in this Contract. Because such damages would
be difficult and costly to determine, The District and Contractor agree that as liquidated
damages for delay in completion (but not as a penalty), Contractor shall pay the District
$500.00 for each day that expires after the Contract Time for substantial completion.

Article 4. Contract Price

For performance of the Work, the District shall pay to the Contractor, the lump sum amount of
provided in Exhibit B (the “Contract Price”).

Article 5. Bonds and Insurance
A. Performance and Payment Bond.

As required by section 255.05, Florida Statutes, before commencing the work Contractor
shall provide to the District a certified copy of the recorded bond substantially in the form
provided in Exhibit C. The bond must be in an amount equal to the Contract Price, as
security for the faithful performance and payment of all of Contractor’s obligations under
the Contract and must comply with the requirements listed in Exhibit D. The bond must
remain in effect until all work is corrected as provided under the terms of the Contract
but, in any case, not less than one year after the date when final payment becomes due.

B. Insurance.
When Contractor delivers the signed Contract to the District, Contractor shall furnish
certificates, endorsements, and any other evidence of insurance showing that Contractor
has obtained and will maintain insurance that meets the requirements provided in Exhibit
D. Insurance must be provided by companies with a minimum A.M. Best rating of A-VII
or better or otherwise reasonably acceptable to the District.

In addition to complying with District insurance requirements, all contractors shall comply
with LPA0544 Agreement insurance requirements (paragraph 12).

Article 6. Contractor’s Responsibilities
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A. General.

1.
2.

3.

Contractor shall perform the Work as required under this Contract.

Contractor shall coordinate and cooperate with the District’s Project Manager and the
District’s CEI Inspector in its performance of the Work.

Contractor will not be relieved of its obligations to perform the Work in accordance
with the Contract either by activities or duties in the Project Manager’s administration
of the Contract, or by tests, inspections or approvals required or performed by persons
or entities other than the Contractor.

B. District’s Travel Policy.

Contractor will comply with the District’s Travel Policy attached to this contract as Exhibit

C. Contractor’s Means and Methods of Construction.

Contractor is solely responsible for the means, methods, techniques, sequences, and
procedures of construction.

D. Supervision and Superintendence

1.

vk

Contractor shall supervise and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to
perform the Work in accordance with the Contract.

The Contractor, as soon as practicable after the award of the contract, shall furnish in
writing to the District’s Project Manager the name and qualifications of a proposed
superintendent. The District will reply within seven (7) days to the Contractor by
writing stating whether the District has a reasonable objection to the proposed
superintendent. The Contractor shall not employ the proposed superintendent if the
District has made a reasonable and timely objection. Contractor will not change the
superintendent without the District’s consent.

At all times during the progress of the Work, Contractor shall assign a competent
superintendent who will be responsible for construction at the work site. The
superintendent will not be replaced without notice and approval by the District except
under extraordinary circumstances.

Contractor shall maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of the Work or persons or
property at the Site or adjacent thereto, and except as otherwise stated in the
Contract, all Work at the Site will be performed during regular working hours, Monday
through Friday.

E. Other Work at the Site

1.

In addition to and apart from the Work of the Contractor, other work may occur at or
adjacent to the Site. Contractor should take reasonable and customary measures to
avoid damaging, delaying, disrupting, or interfering with the work of the District, any
other contractor, or any utility owner performing other work at or adjacent to the Site.
Contractor shall notify the District, the owners of adjacent property, the owners of
underground facilities and other utilities (if the identity of such owners is known to
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Contractor), and other contractors and utility owners performing work at or adjacent
to the Site when Contractor knows that prosecution of the Work may affect them; and
Contractor shall cooperate with them in the protection, removal, relocation, and
replacement of their property or work in progress.

F. Construction and Submittal Schedules

1.

The Contractor, promptly after being awarded the Contract, shall prepare and submit
to the District the Contractor’s construction schedule of the Work. The schedule must
not exceed the time limits current under the Contract, must be revised at appropriate
intervals (monthly), as required by the conditions of the Work and Project, must be
related to the entire Project to the extent required by the Contract, and must provide
for expeditious and practicable execution of the Work.

The Contractor shall prepare a submittal schedule, promptly after being awarded the
Contract and thereafter as necessary to maintain a current Contractor’s submittal
schedule and shall submit the schedules for the District’s approval. Contractor must
ensure that its submittal schedule is (1) coordinated with the Contractor’s construction
schedule and (2) allows the District reasonable time to review submittals. If the
Contractor fails to submit a submittal schedule, the Contractor will not be entitled to
any increases in Contract Price or extension of Contract Time based on the time
required for review of submittals. Submittals shall be sent to the Engineer of Record
(EOR), and the District’s Project Manager. The EOR shall approve all submittals.

The Contractor shall perform the Work in general accordance with the most recent
construction schedule and submittal schedule submitted to the District.

Contractor should update and submit the schedules to the District’s Project Manager
as they are adjusted throughout the course of the project. The District may withhold
payment if Contractor fails to submit the schedules.

G. Shop Drawings

1.

Shop drawings are drawings, schedules, and other data specially prepared for the
Work by the Contractor or Subcontractor, Sub-subcontractor, manufacturer, supplier,
or distributor to illustrate some portion of the Work (“Shop Drawings”).

Shop Drawings, Product Data, Samples, and similar submittals are not part
of the Contract. Their purpose is to demonstrate the way by which the Contractor
proposes to conform to the information given in the design concept expressed in the
Contract including the Scope of Work for those portions of the Work for which the
Contract requires submittals.

The Contractor shall review for compliance with the Contract, approve and submit to
the District and Engineer of Record, Shop Drawings, Product Data, Samples, and
similar submittals required by the Contract in accordance with the submittal schedule
approved by the District.

By submitting Shop Drawings, Product Data, Samples, and similar submittals, the
Contractor represents to the District that the Contractor has (1) reviewed and
approved them, (2) determined, and verified materials, field measurements, and field
construction criteria related thereto, or will do so and (3) checked and coordinated the
information contained within such submittals with the requirements of the Work and
of the Contract.
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5.

The Contractor must not perform any portion of the Work for which the Contract
requires District review of Shop Drawings, Product Data, Samples, or similar submittals
until the submittal has been approved by the District and Engineer of Record.

The Contractor will not be relieved of responsibility for errors or omissions in Shop
Drawings, Product Data, Samples, or similar submittals by the District's approval
thereof.

. Services, Materials, and Equipment

1.

Unless otherwise specified in the Contract, Contractor shall provide and assume full
responsibility for everything necessary for the performance, testing, start-up, and
completion of the Work.

The Contractor shall provide and pay for labor, materials, equipment, tools,
construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work,
whether temporary or permanent and whether incorporated or to be incorporated in
the Work.

All materials and equipment incorporated into the Work must be new and of good
quality, and be stored, applied, installed, connected, erected, protected, used,
cleaned, and conditioned in accordance with instructions of the applicable supplier,
except as otherwise may be provided in the Contract.

Subcontractors and Suppliers

1.

Just as Contractor is responsible for its own acts and omissions, Contractor shall be
fully responsible to the District for all acts and omissions of Contractor’s employees;
of suppliers and subcontractors, and their employees; and of any other individuals or
entities performing or furnishing any of the Work. The Contractor’s retention of a
subcontractor or supplier for the performance of parts of the Work will not relieve
Contractor’s obligation to the District to perform and complete the Work in accordance
with the Contract.

The Contractor, as soon as practicable after the award of the Contract, shall furnish
in writing to the District and Engineer of Record, the names of persons or entities,
including those who are to furnish materials or equipment fabricated to a special
design, proposed for each principal portion of the Work. The District will reply within
seven (7) days to the Contractor in writing stating whether the District has reasonable
objection to any such proposed person or entity. The Contractor will not contract with
the proposed person or entity if the District has made a reasonable and timely
objection.

The Contractor will not substitute a Subcontractor, person, or entity previously
selected if the District makes reasonable objection to such substitution.

Licenses, Fees, and Permits

1.

2.

Contractor will pay all license fees and assume all costs incident to performing the
Work.

Contractor shall obtain and pay for all construction permits, licenses, and certificates
of occupancy necessary for Contractor’s operations.
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Laws and Regulations; Taxes

1. Contractor shall give all notices required by, and shall comply with, all local, state, and
federal laws and regulations applicable to the performance of the Work. The District
is not responsible for monitoring Contractor’s compliance with any laws or regulations.

2. If Contractor performs any Work or takes any other action knowing or having reason
to know that it is contrary to laws or regulations, Contractor shall bear all resulting
costs and losses, and to the fullest extent permitted by law Contractor shall indemnify
and hold harmless the District and its the officers, directors, members, partners,
employees, agents, consultants, and subcontractors, from and against all such claims,
costs, losses, and damages.

3. Contractor shall pay all applicable taxes for items it purchases.

Record Documents

Contractor shall maintain one printed record copy of all Drawings, Specifications, Addenda,
Change Orders, Work Change Directives, Field Orders, written interpretations and
clarifications, and approved Shop Drawings, product data, and samples in a safe place at
the Site. Contractor shall annotate them to show changes made during construction.
Contractor shall deliver these record documents to the District upon completion of the
Work.

. Safety and Protection

1. Contractor shall be solely responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the Work.

2. Contractor shall designate a qualified and experienced safety representative whose
duties and responsibilities are the prevention of Work-related accidents and the
maintenance and supervision of safety precautions and programs.

3. All damage, injury, or loss to any property caused, directly or indirectly, in whole or in
part, by Contractor, or anyone for whose acts the Contractor may be liable, will be
remedied by Contractor at its expense (except damage or loss attributable to the fault
of the Contract or to the acts or omissions of the District and not attributable, directly
or indirectly, in whole or in part, to the fault or negligence of Contractor).

. Cleaning Up.

Contractor will keep the premises free from accumulations of waste materials, rubbish,
and other debris resulting from the work. At the completion of the Work, Contractor will
remove all waste materials, rubbish, and debris from and about the premises as well as
all tools, construction equipment and machinery, and surplus materials, and will leave the
site clean and ready for occupancy by the District. Contractor will restore to their original
condition those portions of the site not designated for alteration by the Contract. If
Contractor fails to clean up as provided in the Contract, the District may do so and will
deduct the costs from the final retainage due the Contractor.

Warranties and Guarantees
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Contractor warrants and guarantees to the District that all Work will be in accordance with
the Contract and will not be defective. The District and its consultants are entitled to rely
on Contractor’s warranty and guarantee.

Correction Period

If within one year after the date of substantial completion, any Work is found to be
defective, or if the repair of any damages to the Site or adjacent areas is found to be
defective, then Contractor shall promptly correct any such defective Work and repairs, at
no cost to the District.

LPAO544 Agreement

This project is funded in whole or in part through the State of Florida. Accordingly, this
Agreement is subject to all applicable provisions related to contractors and subcontractors
from the LPA0544 Agreement, including, but not limited to, complying with any applicable
security and safety requirements and processes (paragraph 5); invoice requirements
(paragraph 9c); insurance requirements (paragraph 12); and training requirements
(paragraph 37).

Article 7. Indemnification

A. As provided in section 725.06, Florida Statutes, Contractor shall indemnify and hold

harmless the District, and its officers and employees, from liabilities, damages, losses, and
costs, including, but not limited to, reasonable attorneys’ fees, to the extent caused by
the negligence, recklessness, or intentionally wrongful conduct of the Contractor and
persons employed or utilized by the Contractor in the performance of the contract. The
Contractor expressly understands and agrees that any insurance protection required by
this agreement or otherwise provided by the Contractor shall in no way limit the
responsibility to indemnify, keep and save harmless, the District or its officers, employees,
agents, and instrumentalities as herein provided.

Nothing in this agreement will affect the rights, privileges, and sovereign immunities of
the District as set forth in Section 768.28, Florida Statutes. Each party assumes the risk
of personal injury and property damage attributable to the acts or omissions of that party
and its officers, employees, and agents.

In no event shall either party be liable for any indirect, special, consequential, or punitive
damages in connection with work performed under this Contract.

Article 8. District’s Responsibilities

A. The District shall make payments to Contractor as provided in this Contract and the Local

B.

Government Prompt Payment Act in Part VII of Chapter 218, Florida Statutes.

The District shall not supervise, direct, or have control or authority over, nor be
responsible for, Contractor’s means, methods, techniques, sequences, or procedures of
construction, or for related safety precautions and programs, or for any failure of
Contractor to comply with laws and regulations applicable to the performance of the Work.
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the District will not be responsible for Contractor’s failure to perform the Work in
accordance with the Contract.

The District and all its agents shall comply with all Federal, state and local regulations ,
including, but not limited to, nondiscrimination, wages, social security, workers’
compensation, licenses, and registration requirements.

Article 9. The District’s Project Manager

A.

The District’s Project Manager (“Project Manager”) will be the District’s representative
during construction.

The Project Manager will make visits to the Site at intervals appropriate to the various
stages of construction. The District is not required to make exhaustive or continuous
inspections to check the quality or quantity of the Work.

The District will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or
for related safety precautions and programs, or for any failure of Contractor to comply
with laws and regulations applicable to the performance of the Work. It is the Contractor’s
responsibility to perform the Work in accordance with the Contract.

The Contractor shall communicate with the District's Project Manager about matters
arising out of or relating to the Contract. Communications by and with the District and its
consultants must be through the Project Manager. Communications by and with
Contractor’s Subcontractors and material suppliers must be through the Contractor.

The Project Manager will review and respond to requests for information about the
Contract from Contractor within five (5) Business Days of receiving it. Requests for
Information (RFIs) received by the Project Manager after 1:00 PM will be considered as
received the following working day. The District will have its consultant prepare and issue
supplemental Drawings and Specifications in response to the request for information if
the District determines it is needed. The Drawings are the graphic and pictorial portions
of the contract prepared by the engineer showing the design, location, and dimensions of
the Work, generally, including plans, elevations, sections, details, schedules, and diagrams
("Drawings”). The Specifications are that portion of the Contract prepared by the engineer
consisting of the written requirements for materials, equipment, systems, standards, and
workmanship for the Work and performance of related services (“Specifications”).

Article 10. Changes In The Work

A.

Authority to Change the Work

Without invalidating the Contract and without notice to any surety, the District may, at
any time or from time to time, order additions, deletions, or revisions in the Work.

Change Orders
1. The District and Contractor shall execute appropriate Change Orders covering:
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a. Changes in Contract Price or Contract Times which are agreed to by the parties,
including any undisputed sum or amount of time for Work actually performed in
accordance with a Work Change Directive; and

b. Changes in the Work which are: (a) ordered by the District or (b) agreed to by
the parties.

2. The Contractor shall keep and present in such a form as the Project Manager may
prescribe, an itemized accounting together with appropriate supporting data
including costs for labor, materials, supplies and equipment, including transportation,
rental cost of machinery and equipment and additional cost for supervision and field
office personnel directly attributable to the requested change.

3. If the provisions of any bond require notice to be given to a surety of any change
affecting the general scope of the Work or the provisions of the Contract (including,
but not limited to, Contract Price or Contract Times), the giving of any such notice
will be Contractor’s responsibility. The amount of each applicable bond will be
adjusted to reflect the effect of any such change.

C. Work Change Directive

A Work Change Directive may be issued by the District to Contractor ordering an
addition, deletion, or revision in the Work. A Work Change Directive will not change the
Contract Price or Contract Times but is evidence that the parties expect that the
modification ordered or documented by the Work Change Directive will be incorporated
in a subsequently issued Change Order, following negotiations by the parties as to the
Work Change Directive’s effect, if any, on Contract Price or Contract Times.

Article 11. Differing Site Conditions Process

A. If Contractor believes that any subsurface or physical condition (including but not limited
to utilities or other underground facilities) that is uncovered or revealed at the Site
either (1) differs materially from that shown or indicated in the Contract, or (2) is of an
unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in Work of the character provided for in the Contract,
then Contractor shall promptly notify the District about such condition. Contractor shall
not further disturb such condition or perform any Work in connection with the condition
(except with respect to an emergency) until receipt of authorization to do so.

B. Once the District has investigated the issue identified by the Contractor, the District will
issue a written statement to Contractor regarding the condition in question, addressing
the resumption of Work in connection with such condition and indicating whether any
change in Work is needed.

Article 12. Claims and Dispute Resolution
A. The party submitting a claim shall deliver it directly to the other party to the Contract

promptly (but in no event later than seven (7) days) after the start of the event giving
rise thereto.
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B. The party receiving a claim shall review it thoroughly, giving full consideration to its
merits. The two parties shall seek to resolve the claim through the exchange of
information and direct negotiations. All actions taken on a claim must be stated in
writing and submitted to the other party.

C. If efforts to resolve a claim are not successful, the party receiving the claim may deny it
by giving notice of denial to the other party. If the receiving party does not take action
on the claim within 20 days, the claim is deemed denied.

D. If the dispute is not resolved to the satisfaction of the parties, the District or Contractor
shall give notice to the other party of the intent to submit the dispute to a court of
competent jurisdiction unless the District and Contractor both agree to an alternative
dispute resolution process.

Article 13. Tests and Inspections; Correction of Defective Work
A. Tests and Inspections

1. The District and its engineers and consultants will have access to the Site and the
Work at reasonable times for observation, inspection, and testing. Contractor shall
provide proper and safe conditions for such access.

2. Contractor shall give the District timely notice of readiness of the Work for all
required inspections and tests and shall cooperate with inspection and testing
personnel to facilitate required inspections and tests.

3. Except as otherwise provided in the Contract, Contractor shall be responsible for
arranging, obtaining, and paying for all inspections and tests required: (1) by the
Contract; (2) by codes, laws, or regulations; (3) to attain the District’s acceptance of
materials or equipment; and (4) to obtain the District’s approval prior to purchase of
materials, mix designs, or equipment.

4. If any Work that is to be inspected, tested, or approved is covered by Contractor
without written concurrence of the District, Contractor shall, if requested by the
District, uncover such Work for observation. Such uncovering will be at Contractor’s
expense.

B. Defective Work

=t

Contractor warrants that the Work is not defective.

2. The District has the authority to determine whether Work is defective, and to reject
defective Work.

3. Prompt notice of all defective Work of which the District has actual knowledge will be

given to Contractor.

The Contractor shall promptly correct all defective Work.

When correcting defective Work, Contractor shall take no action that would void or

otherwise impair the District’s warranty and guarantee on said Work.

6. If the Work is defective or Contractor fails to supply sufficient skilled workers or

suitable materials or equipment or fails to perform the Work in such a way that the

completed Work will conform to the Contract, then the District may order Contractor

v
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to stop the Work, or any portion thereof, until the cause for such order has been
eliminated.

C. Uncovering and Correction of Work

1. If a portion of the Work is covered contrary to the District’s request or to
requirements specifically expressed in the Contract, it must, if requested in writing
by the District, be uncovered for the District’s examination and be replaced at the
Contractors expense without change in the Contract Time.

2. The Contractor shall promptly correct Work rejected by the District or failing to
conform to the requirements of the Contract, whether discovered before or after
Substantial Completion and whether or not fabricated, installed, or completed. The
cost of correcting such rejected Work, including additional testing and inspections,
the cost of uncovering and replacement, and compensation for the District’s services
and expenses made necessary thereby, shall be at the Contractor’s expense.

Article 14. Payments to Contractor
A. Progress Payments

Contractor shall prepare a schedule of values that will serve as the basis for progress
payments. The schedule of values will be in a form acceptable to the District. Each
application for payment must be based on the most recent schedule of values in
accordance with the Contract. The schedule of values must allocate the entire Contract
Price. Lump sum items will be broken into units that allow for measurement of Work in
progress.

B. Applications for Payments

Contractor shall submit signed applications for payment to the District monthly, in a form
acceptable to the District. Contractor shall provide supporting documentation required by
the Contract. The District will pay for Work completed as of the date of the application for
payment.

C. Retainage

The District will retain 5% of each progress payment until the Work is substantially
complete.

D. Review of Payment Applications

1. Within 10 days after receipt of each application for payment, District will either
recommend payment and present the application for payment to the District or return
the application for payment to Contractor indicating District’s reasons for refusing to
recommend payment. The Contractor will make the necessary corrections and may
resubmit the application for payment.

2. The District will recommend reductions in payment (setoffs) which, in the opinion of
the District, are necessary to protect the District from loss because the Work is
defective and requires correction or replacement.
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3. The District is entitled to impose set-offs against payment based on any claims that
have been made against the District, or any incurred costs, losses, or damages, on
account of Contractor’s conduct in the performance of the Work; for defective Work;
or for liquidated damages that have accrued as a result of Contractor’s failure to
complete the Work.

E. Contractor’s Warranty of Title

Contractor warrants and guarantees that title to all Work, materials, and equipment
furnished under the Contract will pass to the District free and clear of (1) all liens and
other title defects, and (2) all patent, licensing, copyright, or royalty obligations, no later
than 7 days after the time of payment by the District.

F. Substantial Completion

As required by section 218.735, Florida Statutes, the parties agree to the following process
to determine substantial completion and develop a punch list:

1. When Contractor considers the Work ready for its intended use, the Contractor shall
prepare and submit to the District a comprehensive list of items to be completed or
corrected prior to final payment and the estimated cost to complete each item to
render the Work complete, satisfactory, and acceptable (“punch list”). Failure to
include an item on Contractor’s punch list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract. At the same time
Contractor submits its punch list, Contractor shall request that the District issue a
certificate of substantial completion.

2. Promptly after Contractor’s request for a certificate of substantial completion, the
District will inspect the Work with its engineer and Contractor to determine the status
of completion. If the District does not consider the Work substantially complete, the
District will notify Contractor of the reasons for the District’s decision.

3. If the District considers the Work substantially complete, or upon resolution of all
reasons for non-issuance of a certificate, the District will deliver to Contractor a
certificate of substantial completion that will fix the date of substantial completion and
include the District’s approved punch list of items to be completed or corrected before
final payment.

4. Within twenty business days after the District approves the punch list, the District will
pay the Contractor the remaining contract balance that includes all retainage
previously withheld by the District less an amount equal to 150 percent of the
estimated cost to complete the items on the punch list.

G. Final Inspection

Upon notice from Contractor that the entire Work is complete, the District will promptly
make a final inspection with its engineers and consultants and will notify Contractor of all
particulars in which this inspection reveals that the Work is incomplete or defective.
Contractor shall immediately take such measures as are necessary to complete such Work
and remedy such defects.

Page 12 of 37



H. Final Payment

1. Contractor may make application for final payment after satisfactorily completing all
Work, including providing all maintenance and operating instructions, schedules,
warranties, guarantees, bonds, certificates or other evidence of insurance, certificates
of inspection, annotated record documents, and other documents.

2. Contractor shall provide the following items with its final application for payment
(except as previously delivered):

All documentation called for in the Contract;

Complete As-Built drawings in PDF and AutoCAD;

Two copies of any Operation and Maintenance Manuals;

Training of District personnel on system and equipment operation;

Consent of the surety to final payment;

Satisfactory evidence that all title issues have been resolved such that title to all

Work, materials, and equipment has passed to the District free and clear of any

liens or other title defects, or will so pass upon final payment.

g. A list of all pending claims; and

h. Complete and legally effective releases or waivers (satisfactory to the District) of
all lien rights arising out of the Work, and of liens filed in connection with the
Work.

~POo0 T

3. The Work is complete (subject to surviving obligations) when it is ready for final
payment as established by the District’s Project Manager’s written recommendation
of final payment and issuance of notice of the acceptability of the Work.

Article 15. Suspension of Work and Termination
A. The District May Suspend Work

At any time and without cause, the District may suspend the Work or any portion thereof
for a period of not more than sixty consecutive days by notice to Contractor. Such notice
will fix the date on which Work will be resumed. Contractor shall resume the Work on the
date so fixed. Contractor will be entitled to an adjustment in the Contract Price or Contract
Times, to the extent directly attributable to any such suspension.

B. The District May Terminate for Cause

1. Contractor’s failure to perform the Work in accordance with the Contract or other
failure to comply with a material term of the Contract will constitute a default by
Contractor and justify termination for cause.

2. If Contractor defaults in its obligations, then after giving Contractor and any surety
10 days’ notice that the District is considering a declaration that Contractor is in default
and the termination of the Contract, the District may proceed to:

a. Declare Contractor to be in default, and give Contractor and any surety notice that
the Contract is terminated; and
b. Enforce the rights available to the District under any applicable performance bond.

3. The District may not proceed with termination of the Contract for cause under this
paragraph if Contractor within 7 days of receipt of notice of intent to terminate begins
to correct its failure to perform and proceeds diligently to cure such failure.
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C.

D.

4. Subject to the terms and operation of any applicable performance bond, if the District
has terminated the Contract for cause, the District may exclude Contractor from the
Site, take possession of the Work, incorporate in the Work all materials and equipment
stored at the Site or for which the District has paid Contractor but which are stored
elsewhere, and complete the Work as the District may deem expedient.

5. In the case of a termination for cause, if the cost to complete the Work, including
related claims, costs, losses, and damages, exceeds the unpaid contract balance,
Contractor shall pay the difference to the District.

6. If Contractor has provided a performance bond, the provisions of that bond will govern
over any inconsistent provisions of this paragraph.

The District May Terminate for Convenience

1. Upon 7 days’ notice to Contractor, the District may, without cause and without
prejudice to any other right or remedy of the District, terminate the Contract. In such
case, the District will pay Contractor for the following, without duplication of any items:
a. Completed and acceptable Work executed in accordance with the Contract prior

to the effective date of termination, less any set-offs, and including fair and
reasonable sums for overhead and profit on such Work.

b. Expenses sustained prior to the effective date of termination in performing services
and furnishing labor, materials, or equipment as required by the Contract in
connection with uncompleted Work, plus fair and reasonable sums for overhead
and profit on such expenses; and

c. Other reasonable expenses directly attributable to termination, including costs
incurred to prepare a termination for convenience cost proposal.

2. The District will not pay Contractor for any loss of anticipated profits, or revenue, post-
termination overhead costs, or other economic loss arising out of or resulting from
such termination.

Contractor May Stop Work or Terminate

If, through no act or fault of Contractor, (1) the Work is suspended for more than
60 consecutive days by the District or under an order of court or other public authority,
or (2) the District fails for 30 days to pay Contractor any sum finally determined to be
due, then Contractor may, upon 7 days’ notice to the District, and provided the District
does not remedy such suspension or failure within that time, either stop the Work until
payment is received, or terminate the Contract and recover payment from the District.

Article 16. Contractor’'s Representations and Warranties.

Contractor represents and warrants to the District as follows:

A.

B.

Contractor has examined and carefully studied the Contract.

Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

The Contract is generally sufficient to indicate and convey understanding of all terms and
conditions for performance and furnishing of the Work.
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. Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that, without exception, all prices in the Contract are premised upon
performing and furnishing the Work required by the Contract.

. Scrutinized Companies. Contractor certifies that it is in compliance with section 287.135,
Florida Statutes, and agrees that the District may terminate this contract if Contractor is
found to be out of compliance with it. Contractor certifies that it is not on this list of
Scrutinized Companies that Boycott Israel and is not engaged in a boycott of Israel. For
contracts for goods or services of $1 million or more, Contractor also certifies that (1) it
is not on any of the following lists: Scrutinized Companies with Activities in Sudan,
Scrutinized Companies with Activities in Iran Terrorism Sectors created pursuant to
section 215.473, Florida Statutes, and (2) it is not engaged in business operations in Cuba
or Syria. Contractor acknowledges the remedies provided in subsection 287.135(5),
Florida Statutes, against anyone found to have submitted a false certification including
civil penalties.

Public Entity Crimes. Contractor understands the requirements of sections 287.132 and
287.133, Florida Statutes. Neither Contractor nor any of its Affiliates are currently on the
convicted vendor list for public entity crimes maintained by the Florida Department of
Management Services and neither of them has been on the convicted vendor list within
the past 36 months. Contractor is in full compliance with sections 287.132 and 287.133,
Florida Statutes, will remain in compliance with them throughout the term of this
Agreement, and will notify the District if it becomes non-compliant.

. E-Verify. Contractor is in compliance with section 448.095, Florida Statutes. As required
by subsection 448.095(5)(a), Florida Statutes, Contractor has registered with and uses
the E-Verify System to verify the work authorization status of all newly hired employees.
As required by subsection 448.095(5)(b), Florida Statutes. Contractor shall require any
subcontractors to provide the Contractor with an affidavit stating that the subcontractor
does not employ, contract with, or subcontract with an unauthorized alien. The contractor
shall maintain a copy of such affidavit for the duration of the contract. Contractor has
provided an E-Verify Affidavit attached as Exhibit F.

. Anti-Human Trafficking Affidavit. Contractor has complied with section 787.06, Florida
Statutes, and has provided the required affidavit attached as Exhibit G.

Statutory Notice Relating to Unauthorized Employment and Subcontracts. Employment of
unauthorized aliens is a violation of Section 274Ae of the Immigration and Nationality Act.
If subcontractor knowingly employs unauthorized aliens, such violation shall be cause for
cancellation of the Construction Contract.

Cooperation with Inspector General. Contractor agrees to comply with section 20.055(5),
Florida Statutes, and will cooperate with the inspector general in any investigation, audit,
inspection, review, or hearing.

. Discriminatory Vendor List. Contractor certifies that it is in compliance with subsection
287.134(2)(a), Florida Statutes. Contractor will remain in compliance with section
287.134, Florida Statutes, throughout the term of this Agreement and will notify District
if it becomes non-compliant.
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Article 17. Public Records

Contractor shall comply with Florida public records laws, specifically to:

A.

B.

Keep and maintain public records required by the District to perform the service.

Upon request from the District’s custodian of public records, provide the District with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided in Florida Statute or
as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the Contract term and following completion of the Contract if the
Contractor does not transfer the records to the District.

Upon completion of the Contract, transfer, at no cost, to the District all public records
in possession of the Contractor or keep and maintain public records required by the
District to perform the service. If the Contractor transfers all public records to the
District upon completion of the Contract, the Contractor shall destroy any duplicate
public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the Contract, the Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the
District, upon request from the District’s custodian of public records, in a format that is
compatible with the information technology systems of the District.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO
THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS AGREEMENT, CONTACT THE
DISTRICT’'S PUBLIC RECORDS CUSTODIAN AT 239-658-
3630 OR EMAIL:
PUBLICRECORDS@IMMOKALEEWATERSEWER.COM.

Article 18. Miscellaneous Provisions

A. Notice. All notices or other communications permitted or required under this Agreement

must be in writing and must be sent to the party at that party’s address set forth below
or at whatever other address the party specifies in writing. Notices must be personally
delivered, sent by certified or registered mail, sent by overnight courier, postage prepaid,
or sent to all email addresses listed below for each party.

As to the District:
Immokalee Water and Sewer District
1020 Sanitation Road, Immokalee Florida, 34142
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mailto:PUBLICRECORDS@immokaleewatersewer.com

Attn:

Email #1:
Email #2:
Email #3:

As to the Contractor:

Attn.:

Email #1:
Email #2:
Email #3:

. Headlings. The headings contained in this Contract are for convenience of reference only
and shall not limit or otherwise affect in any way the meaning or interpretation of this
Contract.

. Effective Date. The effective date of this Contract is the last date on the signature page
when both parties have executed it.

. Assignment. Neither this Contract nor any right or interest herein shall be assigned,
transferred, or encumbered without the written consent of the other Party.

Counterparts and Transmission. To facilitate execution, this Contract may be executed in
as many counterparts as may be convenient or required, each of which shall be deemed
an original, but all of which together shall constitute one and the same instrument. The
executed signature page(s) from each original may be joined together and attached to
one such original and it shall constitute one and the same instrument. In addition, said
counterparts may be transmitted electronically (i.e., via facsimile or .pdf format document
sent via electronic mail), which transmitted document shall be deemed an original
document for all purposes hereunder.

Severability. If any part of this Contract shall be declared unlawful or invalid, the remainder
of the Contract will continue to be binding upon the parties.

Venue. This agreement will be governed by and construed in accordance with the laws
of the State of Florida. In the event of any litigation with respect to this Contract, the
parties agree that venue will be in Lee County, Florida.

. Cumulative Remedies. The duties and obligations expressly imposed by this Contract,
and the rights and remedies expressly available to the parties under this Contract, are in
addition to, and are not to be construed in any way as a limitation of, any duties,
obligations, rights, or remedies otherwise imposed or available by laws or regulations, by
warranty or guarantee, or by other provisions of the Contract.

Limitation of Damages. Neither the District, nor any of its officers, directors, members,
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partners, employees, agents, consultants, or subcontractors, shall be liable to Contractor
for any claims, costs, losses, or damages sustained by Contractor on or in connection
with any other project or anticipated project.

No Waiver. A party’s non-enforcement of any provision will not constitute a waiver of
that provision, nor will it affect the enforceability of that provision or of the remainder of
this Contract.

. Survival of Obligations. All representations, indemnifications, warranties, and guarantees
made in, required by, or given in accordance with the Contract, as well as all continuing

obligations indicated in the Contract, will survive final payment, completion, and
acceptance of the Work or termination of the Contract or of the services of Contractor.

— The remainder of this page is intentionally blank. Signature page follows. —
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The parties have executed this Contract on the dates written below.
IMMOKALEE WATER AND SEWER DISTRICT

By:

Name:

Title:

Date:

CONTRACTOR

By:

Name:

Title:

Date:
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Exhibit A

SCOPE OF WORK

The Work is described in and must be performed in accordance with the following documents
included in ITB FY2026-01 — Wastewater Treatment Plant Reuse/Water Reclamation Facility.

Appendix | Signed and Sealed Plans
Appendix Il Technical Specifications

Appendix lll Geotechnical Report

(CONTRACTOR TO INSERT SCOPE OF WORK TEXT)
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Exhibit B

BID FORM/CONTRACT PRICE

(CONTRACTOR TO INSERT COMPLETED BID FORM)
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Exhibit C

PUBLIC CONSTRUCTION PERFORMANCE AND PAYMENT BOND

PUBLIC CONSTRUCTION BOND
authorized by section 255.05, Florida Statutes

BOND NO. [Surety to enter Bond # ]

By this bond, we [Name of Contractor], as Principal, and [Name of Surety], as Surety, are bound to
Immokalee Water and Sewer District ("District”), an independent special district in the State of
Florida, herein called Owner, in the sum of [Total Contract Price], for payment of which we bind
ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs this contract dated , 20 , between Principal and Owner for construction
of improvements known as [Name of Project] located at [Street Address or Legal
Description], under District Solicitation No. [Solicitation number], the contract being made a part
of this bond by reference, at the times and in the manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05 (1), Florida Statutes, supplying
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of
the work provided for in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate proceedings,
that Owner sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in
the contract, then this bond is void; otherwise, it remains in full force.

Any action instituted by a claimant under this bond for payment must be in accordance with the notice and
time limitation provisions in Section 255.05(2) and (10), Florida Statutes.

Any changes in or under the contract documents and compliance or noncompliance with any formalities
connected with the contract or the changes do not affect Surety's obligation under this bond.

OWNER PRINCIPAL SURETY
Immokalee Water and [Name of Contractor] [Name of Surety]
NAME Sewer District
1020 Sanitation Road, [Principal Business [Principal Business
ADDRESS  |Immokalee Florida, 34142 Address of Contractor] Address of Surety]
PHONE (239) 658-3630 [Principal Business Phone [Principal Business
NUMBER of Contractor] Phone of Surety]

[Name of Contractor]
By:
[Printed Name and Title of Signer]
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DATED THIS DAY OF , 20

STATE OF
COUNTY OF

The foregoing instrument was sworn to (or affirmed) and subscribed before me by means
of O physical presence or I online notarization, this day of , 20 , by
[name of person acknowledging].

Signature of Notary Public

[Name of Notary Typed, Printed, or Stamped]
Personally Known __ OR

Produced Identification

Type of Identification Produced:

[Name of Surety] DATED THIS DAY
OF . 20
By:
[Printed Name] as Attorney in Fact
Address:
STATE OF
COUNTY OF

The foregoing instrument was sworn to (or affirmed) and subscribed before me by means
of O physical presence or O online notarization, this day of , , by
[name of person acknowledging].

Signature of Notary Public

[Name of Notary Typed, Printed, or Stamped]
Personally Known ____ OR

Produced Identification

Type of Identification Produced:
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Exhibit D

Bonds and Insurance Requirements

1.1, Performance and Payment Bonds

A. All Bonds must be executed by sureties that are named in the current list of "Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies" as published in Circular 570 (amended) by the Bureau of the Fiscal Service, Surety
Bond Branch, U.S. Department of the Treasury. Additionally, the surety shall:

1. hold a certificate of authority authorizing it to write surety bonds in Florida

2. have twice the minimum surplus and capital required by the Florida insurance code at the
time of the Effective Date of the Contract;

3. be in compliance with the provisions of the Florida insurance code;

4. hold a currently valid certificate of authority issued by the United States Department of the
Treasury under 31 U.S.C. Sections 9304 to 9308; and

5. provide an affidavit executed by an officer of the surety bond insurer as evidence that the
surety company is in compliance with the foregoing requirements.

B. All Bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of
that individual's authority to bind the surety. The evidence of authority shall show that it is
effective on the date the agent or attorney-in-fact signed each bond.

C. Ifthe surety on any Bond furnished by Contractor is declared a bankrupt or becomes insolvent
or its right to do business is terminated in Florida or it ceases to meet the requirements
provided in this Exhibit, Contractor shall within twenty (20) days thereafter substitute another
Bond and surety, both of which shall comply with the requirements of this Exhibit.

1.2 Licensed Sureties and Insurers

All Bonds and insurance required by the Contract Documents to be purchased and
maintained by Contractor must be obtained from surety or insurance companies that are duly
licensed or authorized to conduct business in the state of Florida. In addition, such sureties
and insurance companies shall have an A.M. Best company rating of “A -” or better.

1.3 Certificates of Insurance

A. On or before the Effective Date of the Contract, Contractor shall furnish and deliver to the
District, with copies to each additional insured and loss payee, certificates of insurance
(and other evidence of insurance requested by the District or any other additional insured
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1.4

or loss payee) which Contractor is required to purchase and maintain.

Failure of the District to demand such certificates or other evidence of Contractor's full
compliance with these insurance requirements or failure of the District to identify a
deficiency in compliance from the evidence provided shall not be construed as a waiver of
Contractor's obligation to maintain such insurance.

. the District does not represent that insurance coverage and limits established in this

Contract necessarily will be adequate to protect Contractor.

. The insurance and insurance limits required herein shall not be deemed as a limitation on

Contractor's liability under the indemnities granted to the District and others in the
Contract Documents.

Contractor's Insurance

. Contractor shall purchase and maintain such liability and other insurance as is appropriate

for the Work being performed and as will provide protection from claims set forth below
which may arise out of or result from Contractor's performance of the Work and
Contractor's other obligations under the Contract Documents, whether it is to be performed
by Contractor or any other Contractor-Related Entity:

1. Claims under workers’ compensation, disability benefits, and other similar employee
benefit acts;

2. Claims for damages because of bodily injury, occupational sickness or disease, or death
of Contractor's employees;

3. Claims for damages because of bodily injury, sickness or disease, or death of any
person other than Contractor's employees;

4. Claims for damages insured by reasonably available personal injury liability coverage
which are sustained (i) by any person as a result of an offense directly or indirectly
related to the employment of such person by Contractor, or (ii) by any other person
for any other reason;

5. Claims for damages, other than to the Work itself, because of injury to or destruction
of tangible property wherever located, including loss of use resulting therefrom; and

6. Claims for damages because of bodily injury or death of any person or property
damage arising out of the ownership, maintenance, or use of any motor vehicle.

B. The policies of insurance required by paragraph 1.04.A shall:

1. With respect to insurance required by paragraphs 1.04.A.2 through 1.04.A.6 inclusive,
be written on an occurrence basis and include as additional insureds, on a primary
and non- contributory basis, the District and all of its representatives, appointed and
elected officials, officers, employees, and authorized agents (subject to any customary
exclusion in respect of professional liability), all of whom must be listed as additional
insureds (through a blanket endorsement or otherwise) and the insurance afforded to
these additional insureds shall provide primary coverage for all claims covered thereby.
The endorsement for such additional insured status shall specifically include completed
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1.5

operations coverage for the District and all of its representatives, appointed and
elected officials, officers, employees, and authorized agents;

Include at least the specific overages and be written for not less than the limits of
liability provided in this Exhibit J or required by Applicable Laws, whichever is greater;

Include contractual liability insurance covering Contractor's obligations under the
Contract.

Contain a provision or endorsement that the coverage afforded will not be canceled,
renewal refused, or reduced in coverage or limits, until at least thirty days' prior written
notice has been given to the District and each other additional insured to whom a
certificate of insurance has been issued (and the certificates of insurance furnished by
Contractor will so provide);

Remain in effect at least until Final Completion and at all times thereafter when
Contractor may be correcting, removing, or replacing defective Construction in
accordance with the Contract; and

Include completed operations coverage:
a. Such insurance shall remain in effect for five (5) years after Final Completion.

b. Contractor shall furnish the District and each other additional insured to whom a
certificate of insurance has been issued evidence satisfactory to the District and
any such additional insured of continuation of such insurance at Final Completion
and five (5) years thereafter.

. Each Subcontractor performing any Work on the Project Site shall provide insurance that

complies with the insurance requirements set forth in paragraphs 1.04.A, 1.04.B.1 and
1.04.B.2.

Property Insurance

Contractor shall purchase and maintain property insurance upon Construction at the Site.
Such insurance is in the amount of the full replacement cost. Such insurance must:

1.

include the interests of the District, Contractor, and any other persons or entities
identified as a loss payee, each of whom is deemed to have an insurable interest to
the extent of their actual loss.

be written as a Builder’s Risk Policy or equivalent form to cover all risks of direct
physical loss or damage to property insured, in the amount of not less than the full
replacement cost and shall insure at least against the perils of fire, lightning,
explosion, windstorm, and hail, smoke, wildfire, convective storm, aircraft (except
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aircraft, including helicopter, operated by or on behalf of named insured and vehicles),
riot and civil commotion, theft, vandalism, malicious mischief, debris removal,
demolition occasioned by enforcement of Applicable Laws, flood, earthquake, earth
movement as defined by the Builder’s Risk Policy, water damage, wind, testing if
applicable, collapse, and damage resulting from defective design, workmanship, or
material (LEG 2/96 or equivalent).

3. include expenses incurred in the repair or replacement of any the District’s property
(including but not limited to fees and charges of the District’s Advisor, engineer, and
Project Manager);

4. cover materials and equipment stored at the Site or at another location that was
agreed to in writing by the District prior to being incorporated in the Work, provided
that such materials and equipment have been included in an Application for Payment
recommended by the District;

5. include the hazards usually contained in a boiler and machinery policy, and any
additional property insurance as may be required by Applicable Laws;

6. remain in effect and not be excluded by a “force majeure clause,” whether in these
General Conditions or otherwise; and

7. be maintained in effect until Final Completion unless otherwise agreed to in writing by
the District and Contractor with thirty (30) days’ written notice to each other person
or entity that is identified as a loss payee.

B. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained by Contractor in accordance with this paragraph 1.05 will
contain a provision or endorsement that the coverage afforded will not be canceled,
renewal refused, or reduced in coverage or limits, until at least 30 days' prior written
notice has been given to the District and to each other loss payee.

C. The District is not responsible for purchasing and maintaining any property insurance to
protect the interests of Contractor or any Contractor-Related Entity. The risk of loss within
any deductible amount will be borne by Contractor or the Contractor-Related Entity
suffering any such loss and if any of them wishes property insurance coverage within the
limits of such amounts, each may purchase and maintain it at their own expense.

1.6 Insurance Amounts and Other Requirements

A. Contractor shall obtain and maintain the following insurance and shall deliver to the
District certificates of insurance or other evidence acceptable to the District when
Contractor executes the Contract. Contractor shall purchase and maintain such insurance
as will provide protection from claims which may arise out of or result from Contractor’s
performance of the Work and other obligations under the Contract, whether it is to be
performed by Contractor, Contractor’s employees or Contractor’s Subcontractors, Suppliers,
and anyone for whose acts any of them may be legally or contractually responsible.
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. Workers Compensation. Coverage must provide statutory limits in compliance with

applicable state and federal laws. In addition, the policy must include the following:

a.

b.

C.

Employer’s Liability with a minimum limit of $1,000,000 per accident in accordance
with statutory requirements.

Notice of Cancellation and/or Restriction. The policy must be endorsed to provide
the District with thirty (30) days’ written notice of cancellation and/or restriction.
Contractor must be in compliance with all applicable state and federal workers’
compensation laws, including but not limited to, US Longshore and Harbor Workers
Compensation Act, Jones Act, and Federal Employers Liability Act.

. Commercial or Comprehensive General Liability. Coverage must include:

a.

b.

$2,000,000 combined limit per occurrence for bodily injury, personal injury, and
property damage.

Contractual coverage applicable to this specific contract, including any hold
harmless and/or indemnification agreement, broad form property damage,
explosion, collapse, and underground hazard coverage and independent’s
coverage.

Additional Insured. the District must be specifically included as an additional
insured.

Notice of Cancellation and/or Restriction. The policy must be endorsed to provide
the District with thirty (30) days’ written notice of cancellation and/or restriction.

. Contractor’s General Liability Coverage shall include completed operations and product

liability coverages and must include property under the care, custody, and control of

Contractor:

a. General Aggregate $2,000,000

b. Products — Completed Operations Aggregate per Job $1,000,000

c. Personal and Advertising Injury $1,000,000

d. Each Occurrence (Bodily Injury and Property Damage)  $1,000,000

e. Property Damage liability insurance will provide Explosion, Collapse, and

Underground coverages where applicable.

. Comprehensive Automobile Liability. Coverage must be afforded on a form no more

restricted than the latest edition of the Comprehensive Automobile Liability Policy filed
by the Insurance Services Office and must include:

a.

~0® 0T

$1,000,000 combined single limit per accident for bodily injury and property
damage.

Owned Vehicle.

Hired and Non-Owned Vehicles.

Employee Non-Ownership.

Additional Insured. the District must be specifically included as additional insured.
Notice of Cancellation and/or Restriction. The policy must be endorsed to provide
the District with thirty (30) days’ written notice of cancellation and/or restriction.

. Contractor’s Property Insurance Contractor shall purchase and maintain property

insurance upon the Work at the Site in the amount of the full replacement cost thereof.
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b.

This insurance shall:

Vi.
Vii.

include the interest of the District, Contractor, Subcontractors and Suppliers,
and the officers, directors, partners, employees, agents and other consultants
and Subcontractors of any of them, each of whom is deemed to have an
insurable interest and shall be listed as an insured or additional insured;

be written on a Builder’s Risk or Installation Floater, as appropriate “all-risk”
policy form that shall at least include insurance for physical loss and damage
to the Work, temporary buildings, falsework, and materials and equipment in
transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage for, theft, vandalism and malicious mischief,
earthquake, collapse, debris removal, demolition occasioned by enforcement
of Applicable Laws, water damage (other than that caused by flood) and such
other perils or causes of loss as may be specifically required by the Contract;
include expenses incurred in the repair or replacement of any insured property
(including but not limited to fees and charges of engineers and architects);
cover materials and equipment stored at the Site or at another location that
was agreed to in writing by the District prior to being incorporated in the
Work;

allow for partial utilization of the Work by the District;

include testing and startup; and

be maintained in effect until Final Completion unless otherwise agreed to in
writing by the District and Contractor with thirty (30) calendar days written
notice to each other additional insured to whom a certificate of insurance has
been issued.

Contractor shall be responsible for any deductible or self-insured retention.
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Exhibit E

DISTRICT RESOLUTION 2015-04 ADOPTING TRAVEL POLICY

RESOLUTION 15-04

RESOLUTION OF THE BOARD OF COMMISSIONERS OF THE
IMMOKALEE WATER AND SEWER DISTRICT ADOPTING A TRAVEL
POLICY FOR EMPLOYEES AND BOARD OF COMMISSIONERS; AND
PROVIDING FOR AN EFFECTIVE DATE.

WHEREAS, the Board of Commissioners of the IMMOKALEE WATER
AND SEWER DISTRICT (hereinafter referred to as the "Board") is empowered to
construct, operate and maintain a Water and Sewer System (the "System") as described
in Florida Statute Chapter 78-494, Laws of Florida, which was amended by chapters
93-366, 94-489, and 95-492, Laws of Florida, was codified, reenacted, amended, and
repealed as Chapter No. 98-495, and was amended as Chapter 2005-298.

WHEREAS, the Board is authorized and empowered to make rules and

regulations for its own government and proceedings; and

WHEREAS, the Board wishes to adopt a Travel Policy, in order to set forth

duties, responsibilities and procedures;

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF
COMMISSIONERS OF THE IMMOKALEE WATER AND SEWER
DISTRICT, in public meeting assembled that the following Travel Policy be

implemented.
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IMMOKALEE WATER & SEWER DISTRICT
TRAVEL AND TRAINING EXPENSE POLICY

PURPOSE

The purpose of this policy is to set forth the policy and procedures for travel and training advances
and expense reconciliation for the Board of Commissioners and all District staff.

POLICY

This policy establishes guidelines for allowable expenses and the procedure for accurate and timely
reconciliation of travel and training expenses.

PROCEDURES
General guidelines for travel and training expenses:

Classes of Travel:

(a) Class A travel—Continuous travel of 24 hours or more away from official headquarters.

(b) Class B travel—Continuous travel of less than 24 hours which involves overnight absence
from official headquarters.

(c) Class C travel—Travel for short or day trips where the traveler is not away from his or her
official headquarters overnight.

(d) A traveler shall not be reimbursed on a per diem basis for Class C travel, but shall receive
subsistence as provided in this section, which allowance for meals shall be based on the
following schedule:

1. Breakfast—When travel begins before 6 a.m. and extends beyond 8 a.m. - $6

2. Lunch—When travel begins before 12 noon and extends beyond 2 p.m. - $11

3. Dinner—When travel begins before 6 p.m. and extends beyond 8 p.m., or when travel
occurs during nighttime hours due to special assignment. -$19

The travel day for Class A travel shall be a calendar day (midnight to midnight). The travel day for
Class B travel shall begin at the same time as the travel period. Class A and Class B travel shall
include any assignment on official business outside of regular office hours and away from regular
places of employment when it is considered reasonable and necessary to stay overnight and for
which travel expenses are approved. The traveler will be eligible for eighty ($80) dollars per diem; or
if actual expenses exceed $80, the amounts permitted in paragraph (d) for subsistence, plus actual
expenses for lodging at a single-occupancy rate to be substantiated by paid invoices.

1. Travel and training expenses shall reflect correct and complete estimated expenditures
(registration fees, lodging, transportation, etc.) that are expected to be incurred by the
requesting party and shall be reported to the Accounts Payable Clerk using the
“School/Training Registration Form,” with documentation attached. The travel form will
need to be updated when there is a difference between the advance and actual expenses.
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2. No advance shall be allowed where those costs are incurred and accounted by another
petrson (i.e., two persons traveling in one vehicle cannot claim duplicate mileage/travel costs).

3. Subsistence shall be reduced for any meals or lodging included in the conference, seminar, or
meeting registration.

4, No advance shall be allowed for the spouse or any other traveling companion of a
Supervisor or District employee.

5. All travel expenses incurred by a Commissioner must be approved in advance by the Board
of Commissioners. The Executive Director’s travel expenses must be approved by the
Chairman of the Board of Commissioners.

6. No allowance shall be made for meals when travel is confined to the city or town of the
official headquarters or immediate vicinity. The conference or seminar must be at least fifty
(50) miles from the District headquarters in order to qualify for hotel expenses, unless
previously approved by the Executive Director.

PREPARATION OF “SCHOOL/TRAINING REGISTRATION FORM”

1. All columns of the “School/Training Registration Form” must be completed. If an advance
was received, a copy of the check request and back up must be attached and agreed to the
amounts reflected as prepaid.

Note: Vendor name must be included on the “School/ Advance/Expense Reconciliation Form”
for registration fees, lodging, and commercial fare transportation.

2. Original receipts must be attached to the “School/Training Registration Form.”

3. A photocopy of the program or agenda of the conference, seminar or meeting itemizing
meals, lodging or fees must be attached to the “School/Training Registration Form” when
available.

4. The traveler must submit an expense reconciliation within a reasonable time of return,

generally seven (7) working days. If a refund is due to the District, a check should be
attached to the “School/Training Registration Form.” This will be processed through the
current billing program as a miscellaneous payment. The travel form will need to be revised
and completed with necessary signatures.

5. The Accounts Payable Clerk will verify receipts and expenses to District guidelines and will
file the form with the original travel request in the Accounts Payable files.

0. The Board allocates a specific amount in the Fiscal Year Budget for each employee for travel
and training. If an employee goes over the amount budgeted for that year, they can use
money from another employee in their Department, if that employee agrees, and if they
have money available. It requires approval from both employees, the Department
Supervisor on the Purchase Order, and the Executive Director on the travel form.
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TRAVEL ADVANCE CHECK

1.

A check request must be submitted at least 3-4 weeks prior to the date required. Support for
estimated expenses must be provided to substantiate the request.

A separate request must be used for each traveler, even though the traveler may be joined by
one or more District personnel. A Purchase Order may include more than one traveler.

The Accounts Payable Clerk shall issue a check to the traveler and retain a copy of the check
request and supporting documentation in order to compare to actual expenditures. If a
change is made, for example, a traveler doesn’t go, or goes for less days than originally
scheduled, they will need to reconcile with the Accounts Payable Clerk and issue a check for
the difference.

GUIDELINES FOR REASONABLE EXPENSES

1.

When possible, the District should be billed directly for travel expenses (i.e., lodging,
registration). A copy of the “Certificate of Tax Exemption” should be submitted with the
reservation, thus entitling the District to sales tax exemption.

Actual hotel invoices must be submitted (not credit card slips). Advances for payments made
directly by a Commissioner or employee disallow the sales tax exemption. Department
Supervisors should process requests for payment early enough to obtain available discounts,
generally 3-4 weeks before the seminar.

Note: The District’s “Certificate of Tax Exemption” is only applicable in the State of
Florida.

No entertainment or alcoholic beverage expenses shall be reimbursed.
The traveler will be eligible for the map mileage determined by the provided google or yahoo

maps, as well as vicinity mileage of five miles per day for lunch and/or dinner, in the event
that they are not staying at the hotel where the conference or seminar is held.

TRANSPORTATION

1.

2.

Mileage - The rate of advance for the use of a personal car will be that allowed by Florida
Statute 112.061 for the most current year. (Currently 44.5 cents per mile.)

District Vehicle - Receipts for gasoline purchases must be provided and attached to the
Purchase Order.

Rental Car - A copy of the lease agreement must be provided and attached to the Purchase
Otrder.

Tolls/Parking Facilities - Receipts must be provided for attachment to the Purchase
Order.

This resolution shall become effective on May 20, 2015.
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PASSED AND DULY ADOPTED by the Board of Commissioners of the IMMOKALEE
WATER AND SEWER DISTRICT, this __20th  day of May 2015.

BOARD OF COMMISSIONERS
IMMOKALEE WATER AND SEWER DISTRICT

BY:

Anne Goodnight
Chairman

BY:

Bonnie Keen
Secretary
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Exhibit F
E-Verify Affidavit

Section 448.095, Florida Statutes requires that Contractor register with and use the U.S.
Department of Homeland Security’s E-Verify system, (https://e-verify.uscis.gov/emp) to verify
the work authorization status of all Consultant/Contractor employees.

I hereby certify that (Contractor) does not employ, contract
with, or subcontract with any unauthorized aliens, and is otherwise in full compliance with
Section 448.095, Florida Statutes.

All employees hired on or after January 1, 2021, have had their work authorization status
verified through the E-Verify system.

A true and correct copy of (Contractor) proof of registration
in the E-Verify system is attached to this Affidavit.

Signature Date

Print Name

Title, Company name

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me by means of o physical presence or o
online notarization, this (date) by (name of officer or
Contractor, title of officer or Contractor) of (name of Contractor company
acknowledging), a (state or place of incorporation) corporation, on behalf of
the corporation. He/she is personally known to me or has
produced (type of identification) as identification.

Notary Public

Name typed, printed or stamped.

My Commission Expires:
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Exhibit G

ANTI-HUMAN TRAFFICKING AFFIDAVIT
SECTION 787.06, FLORIDA STATUTES

Before me, the undersigned authority, personally appeared

, whom after being duly sworn, deposes and states:

(Affiant)

1. My name is, and | am over eighteen years
of age. The following information is given from my own personal knowledge.

2. | am an officer or representative with a non-governmental entity. | am authorized to
provide this affidavit on behalf of

3. The non-governmental entity,
, does not use coercion for labor or services as defined in Section 787.06,

Florida Statutes.
FURTHER AFFIANT SAYETH NOT.

,20__

(Affiant)

STATE OF FLORIDA
COUNTY OF

Sworn to and subscribed before me by means of O physical presence or O online notarization,
this ,20___ by on
behalf of

, who is personally known to me or has produced
as identification.

Notary Public
Name (Printed)

My commission expires

(Printed typed or stamped Commissioned name of Notary Public)
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Exhibit H

State of Florida
Department of Environmental Protection
Standard Grant Agreement
Agreement Number: LPA0544

(Posted as separate Exhibit along with Change Orders’ No. 1 and 2 to Agreement)
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